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Open Cut and Underground Summary Rehabilitation Cost Estimation

Note: Sections of this page are automatically filled in from the registration page

Mine Name: |Rixs Creek Mine |
Lease(s): |CL352, ML1432, CL357, ML1725, ML1648, ML1649, ML1650, ML1630, ML1803 |
Title Holder: [Bloomfield Collieries Pty Ltd |
Term of RCE: [31/3/2025 |
Current Security: [$93, 015,000 Date of Last Security Deposit Review: | 18/07/2024]
Mine Contact: |Simon Grassby |
Domain Security Deposit

Domain 1: Infrastructure 17,634,957.80
Domain 2: Tailings & Rejects 18,882,254.10
Domain 3: Overburden & Waste 5,411,043.30
Domain 4: Active Mine & Voids 28,134,390.53
Domain 5: Subsidence & Management 1,133,765.60
Subtotal (Domains and Sundry Items) $71,196,411.33
Contingency 10% $7,119,641.13

Post Closure Environmental Monitoring 10% $7,119,641.13

Project Management and Surveying 10% $7,119,641.13

Total Security Deposit for the Mining Project (excl. of GST) $92,555,334.73

Note: GST is not included in the above calculation or as part of rehabilitation security deposits required by the Department

D Alterations have been made to unit prices within this spreadsheet. (Attach a separate sheet providing details of changes).

[] The proposed rehabilitation design is generally consistent with the development consent for the project.

This mine security calculation has been estimated using the best available information at the time.
It is a true and accurate reflection of the total rehabilitation liability held by this mine.

Brendon Clements 24/05/2025

Company Representatives Name Date

Rixs Creek Operations Manager

Company Representatives Role / Responsibility Signature
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